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1.0 PROJECT DESCRIPTION 

1.1 BACKGROUND 

The Metropolitan Washington Airports Authority (Airports Authority), in cooperation with the 
Washington Metropolitan Area Transit Authority, (WMATA), the Commonwealth of Virginia, 
Fairfax County, and Loudoun County, is designing and constructing an extension to WMATA's 
Metrorail system in Northern Virginia’s Dulles International Airport Access Highway (DIAAH) 
Corridor, the Dulles Corridor Metrorail Project (DCMP).  The DCMP includes a new 
Maintenance Facility for WMATA to be constructed on Property controlled by the Airports 
Authority at Washington-Dulles International Airport (Dulles Airport).  The site for the new 
Maintenance Facility currently contains approximately 1.3 million cubic yards of stockpiled soil.  
This soil must be removed and the site re-graded to the appropriate level to accommodate the 
new construction.    

1.2 CONTRACT SUMMARY 

The Contractor shall be responsible for professional engineering, permitting, and construction 
services necessary to remove approximately 1.3 million cubic yards of soil currently stockpiled 
at the future site of the Maintenance Facility Site and restore the site to a condition to support 
future development by others.  Up to four sites within Dulles Airport property have been 
identified as being available for use by the Contractor to permanently place the soil, subject to 
the restrictions in the Contract.   

As shown in Figure 1, the Maintenance Facility site is located on Dulles Airport property in the 
northwest quadrant of the Airport, bounded by Horsepen Run and Route 606 (Old Ox Road).  
The project is located entirely within the boundaries of Dulles Airport and access to the site will 
be from Route 606 at the existing entrance to the stockpile location.   

 

Figure 1 – Project Location 
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1.3 REQUIRED SERVICES 

The Contractor is responsible for the successful and timely completion of the services outlined 
in this Statement of Work, including the design, permitting, construction, testing, and 
acceptance of all facilities by the Airports Authority.  Associated design development and 
performance of construction is to be delivered in accordance with the Contract Documents, 
including the Project Technical Requirements and all other applicable requirements.  

 The Contractor is responsible for providing a complete solution for the Maintenance 
Facility Site Preparation.  The Contractor shall perform all construction activities in 
accordance with the final plans, permits, specifications, and all other applicable 
Contract requirements. 

 The Contractor shall use the Project Technical Requirements as the basis for 
developing its designs and shall be responsible for ensuring compliance with 
applicable codes, standards, and other conditions required by regulatory or 
approving entities, accepted industry and professional design practices, and other 
applicable requirements.  The Contractor shall provide actual dimensions and 
precise locations of all Contract elements based on applicable criteria, Codes and 
Standards, Laws, Regulations and Ordinances, site-specific requirements (including 
vertical and horizontal clearances), and end-user operating and maintenance 
requirements.    

 The Contractor shall be responsible for confirming the accuracy and completeness of 
all data utilized in its design and construction activities. 

 The Contractor shall be responsible for preparing all necessary design, permitting, 
construction, and acceptance documents in accordance with the Contract and the 
requirements defined in Project Technical Requirements.  

 The Contractor must obtain approval from the Airports Authority for any changes to, 
or deviations from, the Project Technical Requirements and applicable criteria, and 
Codes and Standards. 

 The Contractor shall be responsible for obtaining all approvals of design, 
construction, and testing activities in accordance with the Contract and the 
requirements defined in the Project Technical Requirements.   The Contractor shall 
obtain, on behalf of the Airports Authority where applicable, all permits necessary for 
the temporary and permanent construction of elements of the Work.   

 The Contractor shall be responsible for identifying and obtaining all necessary 
approvals to occupy all areas for materials storage, laydown, equipment, temporary 
facilities, and other similar aspects of the work.  The Airports Authority has identified 
specific locations within the boundaries of Dulles Airport that may be used subject to 
any required Airports Authority or other applicable agency or jurisdictional permits or 
approvals.   
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 The Contractor shall be responsible for identifying and protecting existing utilities in 
the vicinity of the work areas.   

 The Contractor shall be responsible for developing and obtaining approval of 
necessary Maintenance of Traffic plans if the work will affect traffic on Route 606. 

 The Contractor shall be responsible for maintenance and improvements to existing 
roadways and pavement as necessary to accommodate construction traffic 
associated loading.  The Contractor shall repair roads and pavement damaged 
during construction. 

 The Contractor shall complete and document the successful performance of all 
inspections and testing necessary to verify compliance with the Contract 
requirements to the satisfaction of the Airports Authority. 

 The Contractor shall prepare and deliver as-built and record documents in 
accordance with the Contract requirements.  

 

2.0 PROPOSED WORK AREAS 

2.1 LOCATIONS AND LIMITS OF WORK AREAS  

The proposed locations and limits of the Work are shown in the “Proposed Work Area” Exhibits 
provided in Appendix 1 to this Statement of Work.  These exhibits – which identify the locations 
and limits of areas on Dulles Airport property that are available to the Contractor to perform 
particular aspects of the Work – are for the Contractor’s reference and information.  They do not 
define Contract requirements nor represent an approved design.     Any specific requirements 
that may be shown on the exhibits are stated explicitly elsewhere in the Contract Documents.  In 
general, these exhibits depict: 

 The work areas on Airport property which are available to the Contractor for 
stormwater management facilities and fill sites.   

o The work areas are drawn to depict a buffer of at least 50 feet off all adjacent 
wetland boundaries.    

o The potential fill sites are depicted 30 feet off the wetland buffer and 30 feet 
off the floodplain boundary, with that 30 foot area between the fill site and 
wetland buffer/floodplain boundary representing potential stormwater 
management facilities.   

 The corridors available for haul roads. 

 Anticipated areas of wetland impacts if available haul road corridors are used. 

 The 14 CFR Part 77 Surfaces. 
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 The existing contour lines of the Maintenance Facility site shown on Exhibit 3 are 
from the DCMP Phase 2 Preliminary Engineering design prepared by the Airports 
Authority.  This information is in the WMATA Project Grid System. 

 The proposed finish contours for the Maintenance Facility site shown on Exhibit 4 are 
from the DCMP Phase 2 Preliminary Engineering design prepared by the Airports 
Authority.  This information is in the WMATA Project Grid System. 

 The existing contour lines shown on Exhibits 5 and 6 are from a 2004 
photogrammetric survey performed by the Airports Authority.  The information is in 
the Washington Dulles Airport Coordinate System.   

2.2 EXISTING SOIL STOCKPILE SURVEY  

In February 2013, the Airports Authority completed a field survey of the existing soil stockpile at 
the Maintenance Facility site.  A copy of that survey report (“Dulles Corridor Metrorail Project 
Stockpile: Re-survey MWAA Laydown Area #11”) is provided for the Contractor’s use and 
reference as Appendix 2 to this Statement of Work.  The information in the report was current 
as of the publication date.  Additional soil has been added to the stockpile since the completion 
of the report.   

 

3.0 DOCUMENTS AVAILABLE TO THE CONTRACTOR 

The following documents describe or define the Contractor’s scope and performance 
requirements for the Maintenance Facility Site Preparation Contract;  

 General Specifications (Division 1);  

 Project Technical Requirements  (Statement of Work  and Technical Specifications); and 

 Other Requirements. 

These documents, which are incorporated into the Contract by reference, were provided to the 
Contractor during the Solicitation process and will serve as the basis of the Work.   

In addition, there are several Reference Documents that may assist the Contractor in 
understanding site conditions, amending existing approvals, preparing design documents and 
determining construction methods are available upon request.  Information contained in the 
Reference Documents does not replace any Contract requirements, nor relieve the Contractor 
of any Contract obligations. 

3.1 GENERAL SPECIFICATIONS (DIVISION 1) 

The applicable Contract Division 1 Specifications are noted below and included as Appendix 3 
to this Statement of Work. 
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SECTION  SECTION TITLE 

01 10 00 SUMMARY AND GENERAL REQUIREMENTS 

01 11 02 GEOGRAPHIC INFORMATION SYSTEMS DATA REQUIREMENTS 

01 31 00 PROJECT MANAGEMENT AND COORDINATION 

01 32 10 DESIGN AND CONSTRUCTION SCHEDULE, PROGRESS 
MEASUREMENT AND PAYMENTS 

01 32 33 PHOTOGRAPHIC DOCUMENTATION 

01 33 00 SUBMITTALS 

01 35 40 SOIL AND GROUNDWATER MANAGEMENT 

01 40 00 QUALITY REQUIREMENTS 

01 41 00 REGULATORY REQUIREMENTS AND PERMITTING PROCESS 

01 71 13 MOBILIZATION, EXECUTION AND DEMOBILIZATION 

01 77 00 PROJECT CLOSEOUT 
 

3.2 PROJECT TECHNICAL REQUIREMENTS 

The following documents provided to the Contractor constitute the Project Technical 
Requirements and are listed in order of precedence.     

3.2.1 STATEMENT OF WORK 

This Statement of Work describes and defines in general terms the Contract scope and 
performance requirements.  

3.2.2 TECHNICAL SPECIFICATIONS 

The applicable Technical Specifications are noted below and included as Appendix 4 to this 
Statement of Work.  These specifications define specific technical and performance 
requirements.  The most current version of each individual specification included in the Project 
Technical Requirements shall be used as the basis for the Contractor to prepare final 
specifications.  The Contractor is responsible for preparing final Technical Specifications and 
obtaining necessary approvals in accordance with the Contract requirements.   

 

SECTION SECTION TITLE 

02 41 19 STRUCTURE DEMOLITION 

31 25 14 STORMWATER POLLUTION PREVENTION 

32 72 00 WETLANDS RESTORATION 

32 73 00 WETLANDS PERMITS REQUIREMENTS  

32 92 00 TURF AND GRASSES 

ITEM D-701 PIPE FOR STORM DRAINS AND CULVERTS 

ITEM D-751 MANHOLES, CATCH BASINS, INLETS AND INSPECTION HOLES 
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SECTION SECTION TITLE 
ITEM D-752 CONCRETE CULVERTS, HEADWALLS, AND  MISCELLANEOUS 

DRAINAGE STRUCTURES 

ITEM MC-109 SOIL STABILIZATION FABRIC ITEM  

ITEM MC-142 RIPRAP 

ITEM MC-171 HAUL ROAD DUST SUPPRESSANT 

ITEM MC-172 TEMPORARY PIPE SLOPE DRAIN AND END SECTION (PLASTIC) 

ITEM P-151 CLEARING AND GRUBBING 

ITEM P-152 EXCAVATION AND EMBANKMENT 

ITEM P-610 STRUCTURAL PORTLAND CEMENT CONCRETE 
 

3.3 OTHER REQUIREMENTS 

Additional requirements that are applicable to the Contractor in the performance of the Work are 
detailed in the following documents provided as Appendix 5 and Appendix 6 to this Statement 
of Work.  All work shall conform to these requirements unless a written waiver is granted by the 
Airports Authority. 

 Metropolitan Washington Airports Authority Airport Bulletins – Washington Dulles 
International Airport (February 2009). 

 Metropolitan Washington Airports Authority Construction Safety Manual (July 2002). 

3.4 REFERENCE DOCUMENTS 

Various documents and/or electronic files will be made available to the Contractor for its 
reference and use following Contract Award.  Information provided in these documents and files 
may not accurately reflect previous or present conditions. The Contractor is responsible for 
verifying and validating all technical information required to complete its work.   The Reference 
Documents include: 

Design Reference Information: 

 CAD files for Proposed Work Area Exhibits and existing topography based on the 
Airports Authority digital orthophotography. 

 Airports Authority Survey Control Data at Dulles Airport. 

Environmental Documents: 

 Joint Permit Application 11-0193:  Request for Authorization from the US Army 
Corps of Engineers and for an Individual Virginia Water Protection Permit from the 
Virginia Department of Environmental Quality (January 2011).  

 Joint Permit Application 11-0193: Response to Request for Additional Information 
(March 2011). 
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 Virginia Department of Environmental Quality (VDEQ) Virginia Water Protection 
(VWP) Individual Permit 11-0193 (June 10, 2011). 

 United States Army Corps of Engineers (USACE) Department of the Army Permit 
(Section 404) NAO 2010-2277 (June 15, 2011). 

 Virginia Marine Resources Commission (VMRC) Permit #11-0193) for crossings of 
Broad Run and Horsepen Run  (October 18, 2011).   

 Federal Transit Administration Amended Record of Decision – Dulles Corridor 
Metrorail Project, Fairfax and Loudoun Counties, Virginia  (November 2006). 

 Federal Transit Administration Finding of No Significant Impact for the Dulles 
Corridor Metrorail Project, Phase 2 Preliminary Engineering Design Refinements 
(December 17, 2012). 

 Federal Aviation Administration Finding of No Significant Impact/Record of Decision 
the Dulles Corridor Metrorail Project, Phase 2 at Washington Dulles International 
Airport (January 8, 2013).   

 

4.0 CODES AND STANDARDS  

The Contractor shall comply with all applicable Laws, Regulations, and Ordinances, as well as 
the requirements of the Airports Authority requirements in performing and completing the 
design, construction, installation, testing, and acceptance of the Maintenance Facility Site 
Preparation.  The Contractor shall also comply with the policies and procedures of the 
jurisdiction responsible for issuing any permit required for the Contractor to perform its work.   

The Contractor is responsible for acquiring copies of any applicable criteria, Codes and 
Standards, manuals, instructions, or guidelines necessary to prepare the design, permitting, 
construction, testing, and acceptance documents.  Unless otherwise noted, the Contractor must 
verify and use the latest (most current) versions (or editions) of applicable design criteria, codes, 
and standards.  The Contractor is responsible for identifying any conflicts or overlapping 
requirements among applicable standards and criteria.   In the event that a clear order of 
precedence cannot be established, or a difference in the interpretation of the criteria, Codes or 
Standards cannot be resolved, the Contractor shall present the matter to the Airports Authority 
for a formal determination.  If any deviations or variances from applicable criteria, Codes or 
Standards are required, these shall be identified and submitted for approval prior to the 
completion of design.   

Applicable criteria, Codes and Standards include, but may not be limited to the following: 

 14 CFR Part 77 

 Federal Aviation Administration Advisory Circulars:  

o AC 150/5200-33, Hazardous Wildlife Attractants on or near Airports 

o AC 150/5300-13, Airport Design 

o AC 150/5370-2, Operational Safety on Airports During Construction  
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 Metropolitan Washington Airports Authority Design Manual (2010) 

 Virginia Department of Conservation and Recreation – Virginia Erosion and 
Sediment Control Handbook 

 Virginia Department of Conservation and Recreation – Virginia Stormwater 
Management Handbook 

 Virginia Department of Transportation – 2009 Pavement Design Guide  

 Federal Highway Administration – 2009 Manual of Uniform Traffic Control Devices 
(MUTCD) (for all work affecting Route 606) 

 Virginia Department of Transportation – 2011 Virginia Supplement to the MUTCD 
(for all work affecting Route 606) 

 Virginia Department of Transportation – 2011 Virginia Work Area Protection Manual 
(for all work affecting Route 606) 

 Virginia Department of Transportation – 2008 Road and Bridge Standards (for all 
work affecting Route 606) 

 Virginia Department of Transportation – 2007 Road and Bridge Specifications (for all 
work affecting Route 606) 

The absence of a specific reference to applicable Codes or Standards in this Statement of 
Work, or elsewhere in the Project Technical Requirements, does not absolve the Contractor of 
the obligation to comply with those requirements.  If, during the course of design, the Contractor 
determines that a specific design criteria, code, or standard not listed herein is required, it is the 
responsibility of the Contractor to identify the pertinent document(s) and submit them to the 
Airports Authority for approval prior to its use. 

 

5.0 ENGINEERING AND CONSTRUCTION ACTIVITIES 

5.1 SURVEY 

The Contractor shall perform all survey necessary to perform the required design, permitting, 
construction, and production of as-built documents.   All survey and design shall be performed 
in the Virginia State Plane Coordinate System as follows:   

 Coordinate Units—Geographic coordinates will be recorded in survey feet for both 
horizontal and vertical coordinate measurements. 

 Horizontal Datum and Ellipsoid—Geographic coordinates are based on the North 
American Datum of 1983 (NAD83) State Planes Virginia North Zone. 

 Vertical Datum—Elevations for Airport control documentation are based on the North 
American Vertical Datum of 1988 (NAVD 88). 

The Contractor is responsible for all conversions of existing data, if used, into Virginia State 
Plane coordinates.  To convert from WMATA Coordinate Grid System to Virginia State Plane 
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Coordinate System NAD 83 (North Zone), multiply the WMATA Coordinate Grid System 
Coordinates by 0.9999537345.   

Contractor shall perform final surveys of the Maintenance Facility Site, fill sites, stormwater 
management facilities and haul roads for As-Built plans.  The Contractor is also responsible for 
resetting or relocating any existing survey control that is damaged, destroyed, or relocated 
within the construction limits. The control must be reestablished by a land surveyor licensed in 
the Commonwealth of Virginia with supporting computations submitted to the Airports Authority. 

5.2 GEOTECHNICAL  

The Contractor shall perform geotechnical investigations necessary to comply with requirements 
and to prepare final sealed and signed design plans, calculations and technical specifications 
for the fill areas, stormwater management facilities, new haul roads, and upgrades to existing 
haul roads.  If the Contractor elects to use Operations Road for hauling, the Contractor shall 
take at least two (2) representative cores, in locations agreed with the Airports Authority, from 
the portion of the roadway to be used for hauling and shall document the existing pavement 
section.  

The stockpiles of soil at the Maintenance Facility Site include those of topsoil and a mixture of 
fill soils.  All soils in the stockpile were tested for environmental contaminants prior to placement 
at the Maintenance Facility Site.  There are no further environmental testing requirements for 
soil chemistry for placement at the defined fill sites on Airport property.  The topsoil is fully 
segregated and may be reserved for use in establishing final grades.  Soil used for topsoil must 
meet requirements specified in Specification 32 92 00, Turf and Grasses. 

5.3 DESIGN  

Contractor shall prepare and submit all required design calculations, a complete set of design 
drawings, and a complete set of Technical Specifications signed and sealed by a Professional 
Engineer licensed in the Commonwealth of Virginia to achieve the scope of work as required in 
the Contract. 

5.3.1 FILL SITE WORK AREAS 

 For each site, the Contractor shall provide erosion and sediment control plan, 
stormwater management plan and a final grading and drainage plan.    

 The Engineer of Record is responsible for determining the maximum lift thickness and 
compaction requirements for each fill site to achieve designed fill volumes and required 
slope stability.  In no case shall the material be placed in layers greater than 18” 
thickness measured loose.   

 The plans shall contain a note stating the maximum lift thickness and compaction 
requirements and the volume of fill to be placed at each site.   

 The maximum slope allowed is 3:1 with 4:1 being desired.  The Engineer of Record is 
responsible for slope stability calculations at each site. 
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 Material placed at fill sites shall be no higher than 20 feet below the 14 CFR Part 77 
surfaces. 

 No earth-disturbing activities may be performed closer than 50 feet to any wetland.  This 
is a strict 50-foot buffer requirement that must be maintained.  This buffer shall be shown 
on the plans and must be clearly marked and protected in the field. 

 The wetland and floodplain boundaries are provided, for the Contractor’s use, via the 
CAD files.  The CAD information is in the Dulles Airport Coordinate System; the 
Contractor must convert the information into the Virginia State Plane Coordinate 
System. 

 For the Contractor’s convenience, the Owner will delineate in the field all wetlands 
and regulated waters within the project limits.  Contractor shall field-verify and 
validate the delineation and shall provide supplementary markers as needed.   

 The 30-foot buffer shown on the “Proposed Work Area” Exhibits from floodplain areas to 
stockpile sites (with the area between for stormwater management) is not a strict 
requirement but is a recommended best practice.  

 Fill areas are to be cleared, but grubbing is not required.  Areas of permanent 
stormwater management facilities must be cleared and grubbed.  Contractor is 
responsible for locating a disposal area outside the airport property limits. 

 Area 1 contains building remnants which must be demolished and cleared.  These 
buildings have been inspected for asbestos, and all the samples were reported as “no 
asbestos detected”. 

5.3.2 MAINTENANCE FACILITY SITE 

 The Contractor shall develop the erosion and sediment control plan, stormwater 
management plan and final grading and drainage plan for the Maintenance Facility Site.  
The final grading shall be in general conformance with the grading shown on Exhibit 4 
(Maintenance Facility Site Rough Grading Plan) in Appendix 1.   

 The total quantity of soil removed from this site shall not exceed 1.3 million cubic yards. 

 The existing stormwater management pond at the Maintenance Facility Site may be 
used by the Contractor and incorporated into the Contractor’s stormwater management 
plan. 

 The Contractor shall develop Traffic Control Plans for any traffic impacts on Route 606.  
The existing entrance to the Maintenance Facility Site from Route 606 shall remain right-
turn in and right-turn out only. 

5.3.3 EXISTING AND PROPOSED HAUL ROADS 

 The Contractor shall be responsible for the design, construction, and maintenance of 
haul roads for use in accessing the existing soil stockpiles and the available fill sites if 
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used for depositing the soil.  Corridors available for the Contractor’s hauling operations 
are shown on the “Proposed Work Area” Exhibits.   The Contractor is responsible for the 
final location and design of any haul roads.   

 The Contractor shall perform a preconstruction survey to document the existing 
condition of the intersection of Route 606 at Mercure Circle and at the Maintenance 
Facility Site entrance as well as all existing haul roads if they are to be used by the 
Contractor.  Documentation shall be via video or photographs and shall be submitted to 
the Airports Authority prior to commencing field operations.  Post-construction, the 
Contractor shall restore Route 606 and the existing haul roads to equal or better 
condition than the preconstruction condition. 

 Operations Road in its current configuration is prone to flooding and shall not be used as 
a haul road during flood events.  The Contractor shall be responsible for assessing the 
load-bearing capacity of this road, including any existing culverts, and providing all 
necessary calculations and designs for improvements or reconstruction of the road and 
culverts.  Existing roads shall not be modified within flood plains or wetlands without 
prior approval of the Airports Authority. 

 If used by the Contractor, Operations Road shall be maintained to allow light truck use 
by the Airports Authority during the project. 

 The Contractor shall provide erosion and sediment control and stormwater management 
plans and typical sections for all existing and proposed haul roads to be used by the 
Contractor. 

 New haul roads constructed by the Contractor may remain in place at the completion of 
construction.   

 Permanent access must be provided to permanent stormwater management facilities. 

 The Contractor is responsible for obtaining any necessary modifications to permits 
already issued for the DCMP, including the VDEQ Virginia Water Protection Permit and 
USACE Section 404 Individual Permit, to allow installation or upgrading of culverts for 
wetlands crossings and/or filling of any wetlands for haul roads.  The maximum 
permanent wetland impacts for which the Contractor may apply is 0.135 acres and the 
maximum permanent stream impacts for which the Contractor may apply is 75 linear 
feet. 

5.4 EROSION AND SEDIMENT CONTROL, DRAINAGE, AND STORMWATER 
MANAGEMENT  

The Contractor shall comply with the Virginia Storm Water Management Program (VSMP) and 
the requirements provided in the Division 1 Section 014100 (Regulatory Requirements and 
Permitting Process), Technical Specification 312514 (Stormwater Pollution Prevention) and 
Technical Specification 327300 (Wetlands Permits Requirements).  The Contractor shall comply 
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with the Virginia Stormwater Management Regulations set forth in 4VAC3-20 and the Virginia 
Erosion and Sediment Control Regulations in accordance with 4VAC50-30.  

Erosion and sediment control measures and storm water management facilities shall be 
designed and constructed to ensure they do not permanently disturb or discharge sediment to 
jurisdictional wetlands and regulated waters as shown on the Contract Drawings. All measures 
must be compliant with applicable regulatory requirements and be kept in a fully functioning 
condition for the duration of the Work. 

The grading and drainage design shall address the 100-Year Storm Event Overland Relief 
Requirement in accordance with the Virginia Stormwater Management Handbook. 

5.5 PERMITTING 

The Contractor shall be responsible for determining and obtaining (on behalf of the Airports 
Authority where applicable) all permits necessary for the temporary and permanent construction 
associated with the project.  This includes, but is not limited to environmental, construction, 
utility, storm water, and operating permits and approvals. 

The Contractor shall comply with all issued and obtained permits and approvals required to 
complete the project including environmental, construction, and storm water management.  The 
Contractor is also responsible for compliance with pre-construction and construction-related 
permit conditions, as well as post-construction monitoring if required by regulatory agencies. 
The Contractor assumes all obligations and costs for compliance with permit conditions and is 
responsible for payment of any associated fines.  

Fill sites with potential impacts to streams and wetlands are under the jurisdiction of VDEQ and 
the USACE.  The Contractor will be required to submit to the VDEQ and USACE modifications 
of the current Virginia Water Protection Individual Permit and USACE Section 404 Individual 
Permit, to address any impacts to wetlands and water resources at the fill sites and haul roads.  
Mitigation in the form of wetlands or stream compensation for up to 0.135 acres of wetland 
impacts and up to 75 feet of stream impacts will be provided by the Airports Authority.   

The Contractor shall not disturb designated wetland areas unless explicitly covered by permit or 
regulation. Any temporary wetland crossings that do not require a formal permit submittal but 
require a notification to VDEQ, VMRC and USACE shall be submitted by the Contractor at the 
Contractor’s expense and may require the approval of VDEQ and the Airports Authority.  

The Contractor shall be prohibited from any land disturbance activities prior to obtaining 
required permits such as the Virginia Stormwater Management Program General Permit for 
Discharges of Stormwater from Construction Activities, and obtaining review and approval of 
Stormwater Pollution Prevention Plans, Erosion and Sediment Control Plans and Stormwater 
Management Plans.  

The Contractor shall be prohibited from any land disturbance activities within 50 feet of any 
regulated wetlands or streams prior to the issuance of modified VDEQ Virginia Water Protection 
and USACE Section 404 permits.  Following Notice-to-Proceed, the Contractor may proceed 
with the following field activities, subject to the prohibition on land disturbance noted above: 
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 Mobilization and work site preparation 

 Survey investigations 

 Geotechnical investigations 

 Wetlands delineation verification and marking 

 Tree clearing 

 Debris removal 

5.6 UTILITIES 

Existing utilities shall be identified by the Contractor in accordance with Airports Authority 
Design Manual requirements Section 1, Article 3.1.4.3.  The Contractor is prohibited from 
placing any material over or relocating an existing utility without explicit written approval from 
the Airports Authority.   

5.7 QUALITY MANAGEMENT  

The Contractor shall implement Quality Control and Quality Assurance programs in accordance 
with the Division 1 Section 014000 (Quality Requirements).  For all work performed on Route 
606 or other Virginia Department of Transportation facilities, the Contractor shall perform Quality 
Control and Quality Assurance activities in accordance with Appendices 3 and 4 of Virginia 
Department of Transportation’s “Minimum Requirements for Quality Assurance and Quality 
Control on Design-Build and P3 Projects” dated January 2012. 

5.8 SAFETY AND SECURITY  

The Contractor shall comply with safety and security requirements specified in the Airport 
Bulletins and Airports Authority’s Construction Safety Manual.   

 
 


